| NDI ANA DEPARTMENT CF TRANSPORTATI ON

DATE : 08/16/02
PAGE : 401 -1

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: NONE BELOW RQUTE : | NSTI TUTI ON RQAD
CALL CRDER : 401 CONTRACT ID : M -25898-A COUNTI ES : CASS
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 400000K
SET-ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWNBI D
1  35-1621699 CENTRAL PAVI NG | NC. $ 169, 226. 00 100. 0000%




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PAGE :

08/ 16/ 02
411 -1

ENG NEER S ESTI MATE: $ 164, 435. 52 RQUTE : VAR QUS PARK ROADS

CALL ORDER : 411 CONTRACT ID : M -26081-A COUNTI ES : LAWRENCE

LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT © VINCENNES DI STRI CT

CONTRACT TI ME 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) N A
SET-ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NQO. / NAME BI D LOWVBI D

1 35-1056038 CALCAR QUARRIES, | NC $ 104, 980. 00 100. 0000%
2  35-0626844 RUDCLPH, J.H & CO $ 137, 560. 00 131. 0344%
3 35-1418333 ROGERS GROUP, | NC. $ 139, 206. 00 132. 6024%

| (1) 35-1056038

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
I
0001 105-07038 3.000 M3S |
FIELD OFFICE, A |
0002 110-01001 LUWP|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
SYS |

0003 202-60820 1200. 000
SURFACE M LLI NG ASPHALT |
0004 303-04095 350. 000 TON |

COVPACTED AGGREGATE FOR SHOULDER, 0, 73 |
0005 305-05204 100. 000
HVA FOR PATCH NG

0006 402-05497
HVA FOR PARK ROAD
0007 406-05520 6. 000
ASPHALT FOR TACK COAT |
0008 801-06640 6. 000
CONSTRUCTI ON SI GN, A
0009 801-06775
MAI NTAI NI NG TRAFFI C |
SECTI ON TOTALS |

TON
I
2200.000 TON |
I

TON

| (2) 350626844

| (3) 35-1418333

| CALCAR QUARRI ES, | NC. | RUDOLPH, J.H & CO | ROGERS GROUP, | NC.

UNIT PR CE Am(LhW" UNIT PRI CE AMCUNTI UNIT PRI CE AMDUNT
____________________________ S
550. 00000 1650.00I 1800. 00000 54oo.ooI 1782. 00000 5346. 00
4450. 00000 4450.00I 6800. 00000 eaoo.ooI 1788. 00000 1788. 00

2. 00000 24oo.ooI 12. 00000 144oo.ooI 5. 60000 6720. 00

18. 00000 esoo.ooI 25. 00000 8750.00I 18. 80000 6580. 00

50. 00000 5ooo.ooI 125. 00000 12500.00I 150. 00000 15000. 00

37. 00000 814oo.ooI 36. 25000 79750.ooI 43. 65000 96030. 00

280. 00000 1680.00I 500. 00000 3ooo.ooI 207. 00000 1242. 00

150. 00000 900.00I 160. 00000 960 ooI 125. 00000 750. 00
1200. 00000 1200.00I 6000. 00000 6000 ooI 5750. 00000 5750. 00

$ 104,980.ooI $ 137,560 ooI $ 139, 206. 00
. s 10a9s0.00 $  137,560.00, $  139,206.00

CONTRACT TOTALS |




DATE : 08/16/02

| NDI ANA DEPARTMVENT CF TRANSPORTATI ON
PAGE : 415 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: NONE BELOW RQUTE : 26
CALL ORDER : 415 CONTRACT ID : M-26120-B COUNTI ES :© WARREN
LETTI NG DATE : 08/13/02 10:00 AM DI STR CT : CRAWFCORDSVI LLE DI STRI CT
CONTRACT TI ME 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 100000M
SET-ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NQO. / NAME BI D LOWVBI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 35, 938. 00 100. 0000%




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 08/16/02
PAGE : 421 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 86, 273. 49 ROUTE : US 36
CALL ORDER : 421 CONTRACT ID : M -26161-A COUNTI ES : HENDRI CKS
LETTING DATE : 08/13/02 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 100000K
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 89, 293. 62 100. 0000%
2 35-1151771 CALUVET ASPHALT PAVI NG CO. | NC. $ 90, 870. 50 101. 7659%
3 35-1673827 HENDERSON, H E., INC. $ 97, 907. 44 109. 6466%
4  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 109, 112.99 122. 1957%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $  147,121.82 164. 7618%

| (1) 35-0999231 | (2) 35-1151771 | (3) 35-1673827

| HUNT PAVI NG COVPANY, |NC. | CALUVET ASPHALT PAVING CO. || HENDERSON, H.E., INC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
SECTI ON 0001 | NTERSECTI ON | MPROVENENT

[ |
0001 105-06845 LUWP| 5460. 00000 5460. 00| 4000. 00000 4000. 00| 3567. 40000 3567. 40

CONSTRUCTI ON ENG NEERI NG | |

0002 110-01001 LUWP| 3680. 00000 3680. 00| 4500. 00000 4500. 00| 6446. 87000 6446. 87
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [

0003 202-02240 357.700 SYS | 12. 60000 4507. 02| 12. 00000 4292. 40| 10. 92000 3906. 08
PAVEMENT, REMOVE | | [

0004 202-02278 23.000 LFT | 10. 50000 241. 50| 15. 00000 345. 00| 11. 15000 256. 45
CURB, CONCRETE, REMOVE | |

0005 202-60820 315.600 SYS | 8. 93000 2818. 31| 11. 00000 3471. 60| 10. 50000 3313. 80
SURFACE M LLI NG ASPHALT | | [

0006 202-93995 1.000 EACH| 1725. 00000 1725. 00| 500. 00000 500. 00| 594, 30000 594. 30
SI GNAL POLE FOUNDATI ON, REMOVE | | [

0007 202-93999 1.000 EACH 525. 00000 525. 00| 300. 00000 300. 00| 297. 15000 297. 15
SI GNAL POLE, REMOVE | |

0008 202-96151 LUWP| 525. 00000 525. 00| 200. 00000 200. 00| 297. 15000 297. 15
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | [

0009 203-02000 120. 000 CYS | 26. 25000 3150. 00| 91. 00000 10920. 00| 28. 98000 3477. 60
EXCAVATI ON,  COVMON | | |

0010 203-02055 87.900 CYS | 26. 25000 2307. 38| 35. 00000 3076. 50| 26. 20000 2302. 98
EMBANKNVENT | | [

0011 303-52308 447.000 TON | 23. 00000 10281. 00| 20. 00000 8940. 00| 21. 34000 9538. 98
COVPACTED AGGREGATE, O, 53 | | |

0013 402-05477 62.700 TON | 138. 00000 8652. 60| 84. 00000 5266. 80| 99. 75000 6254. 33
HVA SURFACE 9.5 mm MAI NLI NE | | |

0014 402-05481 65.000 TON | 103. 95000 6756. 75| 56. 00000 3640. 00| 84. 00000 5460. 00

HVA BASE 25.0 nm SHOULDER | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 16/ 02
PAGE : 421 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 86, 273. 49 ROUTE : US 36
CALL ORDER : 421 CONTRACT ID : M -26161-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : CRAWEORDSVI LLE DI STRI CT
SET-ASI DE :
| (1) 35-0999231 | (2) 35-1151771 | (3) 35-1673827
| HUNT PAVI NG COMPANY, INC. | CALUMET ASPHALT PAVING OO || HENDERSON, H.E., INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0017 406-05521 890.000 SYS | 0. 11000 97. 90| 0. 05000 44. 50| 0. 53000 471.70
ASPHALT FOR TACK COAT | | |
0018 605-06120 19.000 LFT | 21. 00000 399. 00| 73. 00000 1387. 00| 29. 23000 555, 37
CURB, CONCRETE | [
0019 621-06574 1455. 000 SYS | 2.99000 4350. 45| 5. 00000 7275. 00| 3. 78000 5499. 90
SODDI NG | | [
0020 801-06207 700.000 LFT | 0. 26000 182. 00| 1. 50000 1050. 00| 4. 04000 2828. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN. [ [ [
0021 801-06640 15. 000 EACH 47. 25000 708. 75| 48. 00000 720. 00| 47. 25000 708. 75
CONSTRUCTI ON SI GN, A | | |
0022 801-06710 10.000 DAY | 12. 60000 126. 00| 12. 00000 120. 00| 12. 60000 126. 00
FLASH NG ARROW SI GN | | I
0023 801- 06775 LUMP| 4000. 00000 4000. 00| 2683. 00000 2683.00]  11507. 40000 11507. 40
MAI NTAI NI NG TRAFFI C | | |
0024 801- 94295 1.000 EACH 131. 25000 131. 25| 200. 00000 200. 00| 193. 15000 193. 15
S| GNAL HEAD, RELOCATE | | |
0025 802- 07060 1.000 EACH 157. 50000 157. 50| 37. 00000 37. 00| 148. 58000 148. 58
SI G\, SHEET, RELOCATE | |
0026 803-03126 2.000 EACH 157. 50000 315. 00| 53. 00000 106. 00| 193. 15000 386. 30
OVERHEAD S| GN, RELOCATE | | [
0028 805- 78205 2.000 EACH 840. 00000 1680. 00| 800. 00000 1600. 00| 677. 15000 1354. 30
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | [
AVBER, GREEN [ |
0029 805- 78215 1.000 EACH 840. 00000 840. 00| 800. 00000 800. 00| 723. 45000 723. 45
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED, | |
AVBER ARRON GREEN ARROW [ |
0030 805- 78230 1.000 EACH 1102. 50000 1102. 50| 1270. 00000 1270. 00| 1076. 25000 1076. 25
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0031 805- 78415 2.000 EACH 1260. 00000 2520. 00| 1300. 00000 2600. 00| 814. 80000 1629. 60
SPAN, CATENARY, AND TETHER | | [
0032 805- 78470 125.000 LFT | 0. 26000 32. 50| 0. 20000 25. 00| 0. 75000 93. 75
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0033 805- 78795 39.000 LFT | 12. 60000 491. 40| 15. 00000 585. 00| 10. 02000 390. 78
SAW CUT FOR ROADWAY LOOP AND SEALER | | [
0034 808- 06703 1574.000 LFT | 0. 30000 472. 20| 0. 30000 472. 20| 0. 30000 472.20
LINE, THERVMOPLASTIC, SOLID, WVHTE, 4 IN | |
0035 808- 06716 245.000 LFT 0. 53000 129. 85| 0. 50000 122. 50| 0. 53000 129. 85
LI NE, REMOVE |
80| 3. 41000 722.92

TRANSVERSE MARKI NGS, THERMOPLASTI C
STOP LINE, 24 IN

|

0036 808- 75297 212.000 LFT | 3. 41000 722. 92| 3. 40000 720
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 421 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 86, 273. 49 RQUTE : US 36
CALL ORDER 1421 CONTRACT ID : M-26161-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1151771 | (3) 35-1673827
| HUNT PAVI NG COVPANY, | NC. | CALUMET ASPHALT PAVING CO. || HENDERSON, H E., INC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0037 808- 75320 4.000 EACH 50. 40000 201. 60| 51. 00000 204. 00| 50. 40000 201. 60
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0038 808- 75325 3.000 EACH 63. 00000 189. 00| 63. 00000 189. 00| 63. 00000 189. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | [
0039 402- 05468 146.800 TON | 66. 15000 9710. 82| 58. 00000 8514. 40| 88. 85000 13043. 18
HVA BASE 25.0 mm MNAI NLI NE | |
0040 402-05474 61.100 TON | 67. 20000 4105. 92| 73. 00000 4460. 30| 85. 05000 5196. 56
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | |
0041 404-05511 262.500 SYS | 16. 10000 4226. 25| 9. 00000 2362. 50| 8. 40000 2205. 00
SEAL COAT, 2 | | [
0042 805-01828 1.000 EACH 26. 25000 26. 25| 200. 00000 200. 00| 193. 15000 193. 15
TRAFFI C S| GNAL HEAD, REALI GN | | [
0043 805- 78485 350. 000 LFT | 1. 05000 367. 50| 1. 20000 420. 00| 1. 12000 392. 00
SI GNAL CABLE, 5C 14CA | |
0044 805- 78490 250. 000 LFT | 1. 31000 327. 50| 1. 40000 350. 00| 1. 10000 275. 00
SI GNAL CABLE, 7C 14GA. | | [
0045 805-01820 1.000 EACH| 1050. 00000 1050. 00| 2900. 00000 2900. 00| 1480. 61000 1480. 61
SI GNAL STRAI N PCOLE, STEEL, | NSTALL | |
SECTI ON TOTALS | $ 89, 293. 62| $ 90, 870. 50| $ 97, 907. 44
...................................................................... e
CONTRACT TOTALS | $ 89, 293. 62| $ 90, 870. 50| $ 97, 907. 44




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 421 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 86, 273. 49 ROUTE : US 36
CALL ORDER 1421 CONTRACT ID : M-26161-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
[ I |
0001 105-06845 LUWP| 5473. 52000 5473. 52| 6540. 88000 6540. 88
CONSTRUCTI ON ENG NEERI NG | | [
0002 110-01001 LUWP| 4910. 00000 4910. 00| 16765. 48000 16765. 48
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02240 357.700 SYS | 11. 74000 4199. 40| 41. 12000 14708. 62|
PAVEMENT, REMOVE | | [
0004 202-02278 23.000 LFT | 20. 29000 466. 67| 47. 46000 1091. 58
CURB, CONCRETE, REMOVE [ [ [
0005 202-60820 315.600 SYS | 12. 34000 3894. 50| 14. 15000 4465. 74
SURFACE M LLI NG, ASPHALT | | [
0006 202- 93995 1.000 EACH 1578. 90000 1578. 90| 1886. 79000 1886. 79
SI GNAL POLE FOUNDATI ON, REMOVE [ | |
0007 202-93999 1.000 EACH 526. 30000 526. 30| 628. 93000 628. 93
SI GNAL POLE, REMOVE | | [
0008 202-96151 LUWP| 526. 30000 526. 30| 628. 93000 628. 93
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0009 203- 02000 120.000 CYS | 117. 53000 14103. 60| 77.94000 9352. 80
EXCAVATI ON,  COVVON | | [
0010 203- 02055 87.900 CYS | 13. 13000 1154. 13| 36. 83000 3237. 36
EMBANKVENT | | [
0011 303-52308 447.000 TON | 25. 61000 11447. 67| 22. 05000 9856. 35
COVPACTED AGGREGATE, O 53 | | [
0013 402- 05477 62.700 TON | 120. 00000 7524. 00| 138. 16000 8662. 63|
HVA SURFACE 9.5 nm NAI NLI NE | | |
0014 402- 05481 65.000 TON | 99. 00000 6435. 00| 115. 02000 7476. 30|
HVA BASE 25.0 nm SHOULDER | | |
0017 406- 05521 890. 000 SYS | 0. 10000 89. 00| 0. 08000 71. 20|
ASPHALT FOR TACK COAT | | [
0018 605-06120 19. 000 LFT | 123. 37000 2344. 03| 58. 74000 1116. 06|
CURB, CONCRETE | |
0019 621-06574 1455. 000 SYS | 2. 74000 3986. 70| 6. 92000 10068. 60|
SODDI NG | | |
0020 801- 06207 700. 000 LFT | 2. 27000 1589. 00| 0. 53000 371. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0021 801- 06640 15.000 EACH 47. 37000 710. 55| 56. 60000 849. 00
CONSTRUCTI ON SI GN, A | | [
0022 801-06710 10. 000 DAY | 12. 63000 126. 30| 15. 09000 150. 90

FLASHI NG ARROW SI GN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 421 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 86, 273. 49 ROUTE : US 36
CALL ORDER 1421 CONTRACT ID : M-26161-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0023 801-06775 LUMP| 10394. 74000 10394. 74| 16484. 14000 16484. 14|
MAI NTAI NI NG TRAFFI C | | |
0024 801- 94295 1.000 EACH 131. 58000 131. 58| 157. 23000 157. 23|
SI GNAL HEAD, RELOCATE | | [
0025 802-07060 1.000 EACH 157. 89000 157. 89| 188. 68000 188. 68|
SI GN, SHEET, RELOCATE | | [
0026 803-03126 2.000 EACH 157. 89000 315. 78| 188. 68000 377. 36|
OVERHEAD SI G\, RELOCATE | | [
0028 805- 78205 2.000 EACH 842. 08000 1684. 16| 1006. 29000 2012. 58|
TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN RED, | | |
AMBER, GREEN | | |
0029 805- 78215 1.000 EACH 842. 08000 842. 08| 1006. 29000 1006. 29|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | |
AVBER ARRON GREEN ARROW [ | [
0030 805- 78230 1.000 EACH 1105. 23000 1105. 23| 1320. 75000 1320. 75|
TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN RED, | | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | | |
0031 805-78415 2.000 EACH 1263. 12000 2526. 24| 1509. 44000 3018. 88|
SPAN, CATENARY, AND TETHER | | [
0032 805-78470 125.000 LFT | 0. 26000 32. 50| 0. 31000 38. 75|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0033 805- 78795 39.000 LFT | 12. 63000 492. 57| 15. 09000 588. 51|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0034 808-06703 1574. 000 LFT | 0. 31000 487. 94| 0. 36000 566. 64|
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0035 808-06716 245.000 LFT | 0. 53000 129. 85| 0. 63000 154. 35|
LI NE, REMOVE | | |
0036 808- 75297 212.000 LFT | 3. 42000 725. 04| 4. 09000 867. 08|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | [
0037 808- 75320 4.000 EACH 50. 53000 202. 12| 75. 47000 301. 88|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0038 808- 75325 3.000 EACH 63. 16000 189. 48| 75. 47000 226. 41|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0039 402- 05468 146.800 TON | 63. 00000 9248. 40| 64. 54000 9474. 47|
HVA BASE 25.0 mm MNAINLI NE | | |
0040 402-05474 61.100 TON | 64. 00000 3910. 40| 102. 87000 6285. 36|
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE | | |
0041 404- 05511 262.500 SYS | 14. 00000 3675. 00| 15. 24000 4000. 50|

SEAL COAT, 2 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PACGE : 421 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 86, 273. 49 RQUTE : US 36
CALL ORDER 1421 CONTRACT ID : M-26161-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT]| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0042 805-01828 1.000 EACH 26. 32000 26. 32| 31. 45000 31. 45|
TRAFFI C S| GNAL HEAD, REALI GN | | |
0043 805- 78485 350.000 LFT | 1. 05000 367. 50| 1. 26000 441. 00|
SI GNAL CABLE, 5C 14GA. | | [
0044 805- 78490 250.000 LFT | 1. 32000 330. 00| 1. 57000 392. 50|
SI GNAL CABLE, 7C 14GA. | | [
0045 805-01820 1.000 EACH 1052. 60000 1052. 60| 1257. 86000 1257. 86|
SI GNAL STRAI N POLE, STEEL, | NSTALL | | |
SECTI ON TOTALS | $ 109, 112.99| $  147,121.82
------------------------------------------ e m o m m e e e e e e e e e e et m e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 109, 112. 99| $  147,121.82|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 431 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 103, 556. 49 RQUTE : SR 66
CALL ORDER . 431 CONTRACT ID : M-26265-A COUNTI ES : PERRY
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 600000L
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0626844 RUDCLPH, J.H & CO $ 77, 809. 00 100. 0000%
| (1) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

I

0001 105- 07038 2.000 MOS | 1500. 00000 3000. 00| |
FIELD OFFI CE, A | [ |
0002 110- 01001 LUMP| 3900. 00000 3900. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 7100.000 SYS | 1. 50000 10650. 00| |
SURFACE M LLING ASPHALT | | |
0004 402- 05477 970. 000 TON | 42. 00000 40740. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0005 402- 05495 75.000 TON | 60. 00000 4500. 00| |
HVA WEDGE AND LEVEL | | |
0006 405- 05517 1.900 TON | 600. 00000 1140. 00| |
ASPHALT FOR PRI ME COAT | | |
0007 406- 05520 3.200 TON | 225. 00000 720. 00| |
ASPHALT FOR TACK COAT | | |
0008 801- 06207 200.000 LFT | 3. 25000 650. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ [
0009 801- 06640 21.000 EACH 78. 00000 1638. 00| |
CONSTRUCTI ON SIGN, A | | |
0010 801- 06775 LUMP| 4200. 00000 4200. 00| |
MAI NTAI NI NG TRAFFI C | | |
0011 808- 04298 1.000 EACH 410. 00000 410. 00| |
PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, | | |
WORD (RR) I I I
0012 808- 06712 90.000 LFT | 0. 10000 9. 00| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0013 808- 06713 4770.000 LFT | 0. 10000 477. 00| |
LINE, PAINT, SOLID, WHITE, 4 IN | | |
0014 808- 06714 7150.000 LFT | 0. 10000 715. 00| |
|

LINE, PAINT, SCLID, YELLOW 4 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 431 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 103, 556. 49 RQUTE : SR 66
CALL ORDER . 431 CONTRACT ID : M-26265-A COUNTI ES : PERRY
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 808- 75297 40.000 LFT | 10. 25000 410. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0016 808- 75996 100. 000 EACH| 8. 50000 850. 00| |
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0017 808- 75998 100. 000 EACH| 38. 00000 3800. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 77, 809. 00| |
__________________________________________ o
CONTRACT TOTALS | $ 77, 809. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 435 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 75
CALL ORDER . 435 CONTRACT ID : M-26279-B COUNTI ES : BOONE
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 100000U
SET- AS| DE :

VENDOR RANKI NG :

1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 86, 952. 00 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 441 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 168, 783. 16 ROUTE : STATE PARK
CALL ORDER . 441 CONTRACT ID : M-26300-A COUNTI ES : PARKE
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 10/04/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 100000V
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1111003 VW TE CONSTRUCTI ON, | NC. $  159,842.00 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $  174,993.00 109. 4787%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 181, 448.50 113. 5174%
| (1) 35-1111003 | (2) 35-1917625 | (3) 35-0918397
| WH TE CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L.P. | RETH RILEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT WEDGE AND LEVEL
I I |
0001 110- 01001 LUMP| 7500. 00000 7500. 00| 8750. 00000 8750. 00| 9050. 00000 9050. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 02278 119.000 LFT | 14. 00000 1666. 00| 12. 00000 1428. 00| 9. 00000 1071. 00
CURB, CONCRETE, REMOVE | |
0003 211- 02060 20.000 CYS | 34. 00000 680. 00| 11. 00000 220. 00| 21. 00000 420. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0004 303-52308 80.000 TON | 33. 00000 2640. 00| 47. 00000 3760. 00 33. 80000 2704. 00
COVPACTED AGGREGATE, O, 53 BASE | | |
0005 305- 05204 130.000 TON | 112. 00000 14560. 00| 134. 00000 17420. 00| 99. 00000 12870. 00
HVA FOR PATCHI NG | |
0006 402- 05495 2700.000 TON | 42. 50000 114750. 00| 48. 00000 129600. 00| 52. 40000 141480. 00
HVA WEDGE AND LEVEL | | |
0007 406- 05520 5.300 TON | 350. 00000 1855. 00| 220. 00000 1166. 00| 175. 00000 927. 50
ASPHALT FOR TACK COAT | | |
0008 605- 06120 119.000 LFT | 55. 00000 6545. 00| 25. 00000 2975. 00| 30. 00000 3570. 00
CURB, CONCRETE | |
0009 621- 06570 30.000 CYS | 40. 00000 1200. 00| 58. 00000 1740. 00| 80. 00000 2400. 00
TOP SO L | | |
0010 621- 06574 110.000 SYS | 17. 60000 1936. 00| 17. 00000 1870. 00| 18. 80000 2068. 00
SCODDI NG | | |
0011 715- 05149 80.000 LFT | 32. 00000 2560. 00| 20. 00000 1600. 00| 26. 35000 2108. 00
PIPE, TYPE 2, CIRCULAR 12 IN. | |
0012 720- 45010 1.000 EACH 1550. 00000 1550. 00| 1500. 00000 1500. 00| 1100. 00000 1100. 00
I NLET, A3 | | |
0013 801- 06640 4.000 EACH 150. 00000 600. 00| 56. 00000 224. 00| 70. 00000 280. 00
CONSTRUCTI ON SIGN, A | | |
0014 801- 06775 LUMP| 1800. 00000 1800. 00| 2740. 00000 2740. 00 1400. 00000 1400. 00

MAI NTAI NI NG TRAFFI C | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PACGE : 441 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 168, 783. 16 ROUTE : STATE PARK
CALL ORDER . 441 CONTRACT ID : M-26300-A COUNTI ES : PARKE
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1111003 | (2) 35-1917625 | (3) 35-0918397
| WH TE CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 159, 842. 00| $ 174, 993. 00| $ 181, 448. 50
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 159, 842. 00 $ 174, 993.00] $ 181, 448.50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 451 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $  251,693.70 RQUTE : | NSTI TUTI ON

CALL CRDER : 451 CONTRACT ID : M -26405-A COUNTI ES : PUTNAM

LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

CONTRACT TI ME : 10/04/02 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) N A

N A
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D

1 35-2126716
2 35-0918397

WABASH VALLEY ASPHALT CO. LLC
RI ETH RI LEY CONSTRUCTI ON

$ 235, 670. 39
$ 254, 510. 40

100. 0000%
107. 9942%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
0001 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
LI EBER SRA
0002 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON ,
PUTNAWI LLE

0003 303-52308 125. 000

| (1) 35-2126716

| (2) 35-0918397

I
| WABASH VALLEY ASPHALT CO LL| RIETH RI LEY CONSTRUCTI ON |

I I
| UNIT PRICE AMOUNT|

COVPACTED AGGREGATE, O, 53 FOR SHOULDER | [

VEDGES

0004 305-05204 150. 000
HVA FOR PATCHI NG

0005 305-98794 100. 000

COVPACTED AGGREGATE FOR PATCHI NG 0, 53 | |

0006 402- 05495 4449. 860
HVA VEDGE AND LEVEL

0007 405-05517 10. 500
ASPHALT FOR PRI ME COAT

0008 406- 05520 5. 300
ASPHALT FOR TACK COAT

0009 801-06640 15. 000
CONSTRUCTI ON SI GN, A

0010 801-06775
MAI NTAI NI NG TRAFFI C , LI EBER SRA

0011 801-06775
MAI NTAI NI NG TRAFFI C , PUTNAWI LLE

SECTI ON TOTALS

_____ e T
LUNPI 6000. 00000 6000. 00

I I
LUNPI 4000. 00000 4ooo.ooI

I I
TOVI 38. 26000 4782. 50|
TouI 71. 93000 10789. 50
TouI 18. 39000 1839. 00
TON | 44. 87000 199665. 22
TouI 426. 62000 4479. 51|
TON I 239. 80000 1270.94I
EACHI 55. 00000 825.00I
LUNPI 1009. 36000 1009. 36|
LUNPI 1009. 36000 1009.36I

I $ 235,670.39I
Ty $ 235, 670.39]

I
ANMOUNT]

UNIT PRI CE
6250. 00000 6250.0&
I
6250. 00000 6250. 00
I
35. 50000 4437. 50
I
120. 00000 18000. 00
25. 00000 2500. 00
47. 15000 209810. 90
225. 00000 2362. 50
165. 00000 874. 50
55. 00000 825. 00
2200. 00000 2200. 00
1000. 00000 1000. 00
$  254,510. 40

$ 254, 510.

UNT PRI CE




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 461 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 227, 388. 60 ROUTE : | NSTI TUTI ON RQAD
CALL ORDER . 461 CONTRACT ID : M -26406-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
N A
N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 31-4351261 SHELLY & SANDS, |NC. $  179,545.00 100. 0000%
2 35-1033872 GRADY BROTHERS, | NC. $ 180, 504.00 100. 5341%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 196, 596.00 109. 4967%
4 35-1139301 E & B PAVING |NC $ 200, 000.00 111. 3926%
5 35-1151771 CALUVET ASPHALT PAVING CO | NC. $  203,456.00 113. 3175%
6  35-0918397 RIETH RI LEY CONSTRUCTI ON $  217,605.25 121. 1981%
| (1) 31-4351261 | (2) 35-1033872 | (3) 35-1917625
| SHELLY & SANDS, I NC. | GRADY BROTHERS, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTION 0001  WEDGE AND LEVEL
[ I |
0001 110- 01001 LUMP| 6200. 00000 6200. 00| 1500. 00000 1500. 00| 8770. 00000 8770. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 303-52308 385.000 TON | 45. 00000 17325. 00| 30. 00000 11550. 00| 35. 00000 13475. 00
COVPACTED AGGREGATE, O, 53 | | |
0003 305- 05204 170.000 TON | 80. 00000 13600. 00| 70. 00000 11900. 00| 76. 50000 13005. 00
HVA FOR PATCHI NG | | |
0004 402- 05495 4050. 000 TON | 34. 00000 137700. 00| 37. 00000 149850. 00| 37. 00000 149850. 00
HVA VEDGE AND LEVEL | | |
0005 405- 05517 3.800 TON | 100. 00000 380. 00| 400. 00000 1520. 00| 600. 00000 2280. 00
ASPHALT FOR PRI ME COAT | | |
0006 406- 05520 6.200 TON | 250. 00000 1550. 00| 320. 00000 1984. 00| 180. 00000 1116. 00
ASPHALT FOR TACK COAT | | |
0007 801- 06640 14.000 EACH| 85. 00000 1190. 00| 50. 00000 700. 00| 50. 00000 700. 00
CONSTRUCTI ON SIGN, A | | |
0008 801-06775 LUMP| 1600. 00000 1600. 00| 1500. 00000 1500. 00] 7400. 00000 7400. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 179, 545. 00| $ 180, 504. 00| $ 196, 596. 00
------------------------------------------ o m e e e oo e e e e e e e e m e e e e e e e e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 179, 545. 00| $ 180, 504. 00| $ 196, 596. 00




ENG NEER S ESTI MATE: $ 227, 388. 60
CALL ORDER : 461
LETTI NG DATE : 08/13/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

M -26406- A

CRAWFCRDSVI LLE DI STRI CT

ROUTE

COUNTI ES

I NSTI TUTI ON ROAD
HENDRI CKS

DATE : 08/16/02
PACGE : 461 -2

VAR ON

| (4) 35-1139301
|E & B PAVING

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  WEDGE AND LEVEL

I
0001 110-01001 LUWP)

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0002 303-52308 385.000 TON |
COVPACTED AGGREGATE, O, 53

0003 305- 05204 170.000 TON |
HVA FOR PATCH NG |

0004 402- 05495 4050. 000 TON
HVA WEDGE AND LEVEL |

0005 405-05517 3.800 TON |
ASPHALT FOR PRI ME COAT

0006 406- 05520 6.200 TON |
ASPHALT FOR TACK COAT

0007 801-06640 14.000 EACH

CONSTRUCTI ON SI GN, A

I
0008 801-06775 LUWP|

MAI NTAI NI NG TRAFFI C
SECTI ON TOTALS |

CONTRACT TOTALS |

UNI'T PR CE

77.

39.

700.

160.

45

1684

. 00000

. 75000

00000

00000

00000

00000

00000

25000

I NC.

I
ANOUNT]|

10000
12993
13090
157950.
2660

992

| (5) 35-1151771

| CALUMET ASPHALT PAVI NG CO

UNI T PRI CE

10170. 00000

27.00000

74. 00000

39. 00000

220. 00000

180. 00000

48. 00000

9737. 00000

| (6) 35-0918397
R ETH RI LEY CONSTRUCTI ON

ANOUNT]

10170.
10395

12580.
157950

836.

1116.

UNT PRI CE

136

42.

225

175

55

1300.

. 00000

. 15000

00000

65000

00000

00000

00000
00000

9600. 00
8142. 75
23120. 00
172732. 50
855. 00
1085. 00
770. 00
1300. 00
$ 217, 605. 25

$ 217, 605. 25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 471 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 155, 000. 00 ROUTE : PARK ROAD
CALL ORDER . 471 CONTRACT ID : M-26407-A COUNTI ES : PARKE
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 10/04/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $  147,495.31 100. 0000%
2 35-1111003 VW TE CONSTRUCTI ON, | NC. $ 149, 566.00 101. 4039%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $  165,847.40 112. 4424%
| (1) 35-2126716 | (2) 35-1111003 | (3) 35-0918397
| WABASH VALLEY ASPHALT OO LL| WH TE CONSTRUCTI ON, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I |
0001 110- 01001 LUMP| 6200. 00000 6200. 00| 7000. 00000 7000. 00| 8400. 00000 8400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 303-52308 75.000 TON | 30. 61000 2295. 75| 52. 00000 3900. 00| 82. 10000 6157. 50
COVPACTED AGGREGATE, O, 53 | | |
0003 305- 05204 50.000 TON | 86. 83000 4341. 50| 172. 00000 8600. 00 110. 00000 5500. 00
HVA FOR PATCHI NG | | |
0004 402- 05495 2900.000 TON | 44. 77000 129833. 00| 42. 50000 123250. 00| 49. 00000 142100. 00
HVA WEDGE AND LEVEL | | |
0005 405- 05518 4100.000 SYS | 0. 58000 2378. 00| 0. 61000 2501. 00| 0. 22000 902. 00
ASPHALT FOR PRI ME COAT | | [
0006 406- 05520 3.900 TON | 198. 00000 772. 20| 350. 00000 1365. 00| 161. 00000 627. 90
ASPHALT FOR TACK COAT | | |
0007 801- 06640 11.000 EACH 60. 50000 665. 50| 100. 00000 1100. 00| 60. 00000 660. 00
CONSTRUCTI ON SIGN, A | | |
0008 801- 06775 LUMP| 1009. 36000 1009. 36| 1850. 00000 1850. 00| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 147, 495. 31| $ 149, 566. 00| $  165,847.40
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoan

CONTRACT TOTALS [ $ 147, 495. 31| $ 149, 566. 00| $ 165, 847. 40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 481 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: NONE BELOW ROUTE : SR 46
CALL ORDER . 481 CONTRACT ID : M-26422-A COUNTI ES : OWNEN
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 500000R
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $ 231, 481. 20 100. 0000%
2 35-2126716 WABASH VALLEY ASPHALT CO LLC $ 257, 383. 06 111. 1896%




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER . 491
LETTI NG DATE : 08/13/02 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

63
VERM LLI ON

100000X

DATE : 08/16/02
PAGE : 491 -1
% OVER
LOWVBI D

M DWEST MOLE, |INC
YARDBERRY LANDSCAPE
B & P CONSTRUCTI ON

1  35-1526557
2 35-1817574
3  35-2064912

ROUTE :
CONTRACT ID: M -26437-A COUNTI ES :
DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 10 WORK DAYS
RURAL PRQIECT( S)
$
$
$

73, 073. 37
82, 569. 68
84, 420. 00

100. 0000%
112. 9955%
115.5277%







